

Ref: T22-10 - Supply and Installation of Sportsground Fencing
Date: 17th June 2022
Project: Supply and Installation of Sportsground Fencing
Subject: **Addendum 02**

Question Number	Question
1	Please can you confirm you want all sliding gates instead of standard swing gates. If sliding gates, will there be a design provided or is this something we need to allow for in our pricing.
2	Please can you confirm if the fence is oval or square as per drawing.
3	Please can you confirm if removal of existing fence and/or trees/shrubs is required.
4	For us to provide a timeline that suits your needs, please can you provide the time for practical completion of each separable part of the Works? Or we can assume these fences are available to be done all at once with no stoppages in between.
5	Being a sports ground, will construction of the fencing be interrupted any time during the installation period due to sports? if so, when? If temporary fencing is required to close down the site, does this mean all sports are halted until completion?

Question Number	Clarification
1	Yes, allow for the design
2	Square
3	No, Katherine Town Council will remove any trees etc. as required
4	Assumption is that it will be all done at the same time – practical completion by 31 st August.
5	Events typically occur after 4pm and we have temp fencing available if required